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SECTION F 

 

DELIVERIES OR PERFORMANCE 

 

F.1 FAR 52.242-15 STOP-WORK (AUGUST 1989) Alternate I (APR 1984) 

 

(a) The Contracting Officer may, at any time, by written order to the Contractor, require 

the Contractor to stop all, or any part, of the work called for by this Contract for a 

period of 90 days after the order is delivered to the Contractor, and for any further 

period to which the parties may agree. The order shall be specifically identified as a 

stop-work order issued under this clause. Upon receipt of the order, the Contractor 

shall immediately comply with its terms and take all reasonable steps to minimize the 

incurrence of costs allocable to the work covered by the order during the period of 

work stoppage. Within a period of 90 days after a stop-work is delivered to the 

Contractor, or within any extension of that period to which the parties shall have 

agreed, the Contracting Officer shall either– 

 

(1) Cancel the stop-work order; or 

 

(2) Terminate the work covered by the order as provided in the termination clause 

of this Contract. 

 

(b) If a stop-work order issued under this clause is canceled or the period of the order or 

any extension thereof expires, the Contractor shall resume work. The Contracting 

Officer shall make an equitable adjustment in the delivery schedule, the estimated 

cost, the fee, or a combination thereof, and in any other terms of the Contract that 

may be affected, and the Contract shall be modified, in writing, accordingly, if– 

 

(1) The stop-work order results in an increase in the time required for, or in the 

Contractor's cost properly allocable to, the performance of any part of this 

Contract; and 

 

(2) The Contractor asserts its right to the adjustment within 30 days after the end 

of the period of work stoppage; provided that, if the Contracting Officer 

decides the facts justify the action, the Contracting Officer may receive and 

act upon the claim submitted at any time before final payment under this 

Contract. 

 

(c) If a stop-work order is not canceled and the work covered by the order is terminated 

for the convenience of the Government, the Contracting Officer shall allow 

reasonable costs resulting from the stop-work order in arriving at the termination 

settlement. 

 

(d) If a stop-work order is not canceled and the work covered by the order is terminated 

for default, the Contracting Officer shall allow, by equitable adjustment or otherwise, 

reasonable costs resulting from the stop-work order. 
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F.2 TERM OF CONTRACT 

 

(a) Upon issuance of a Notice to Proceed from the Contracting Officer, the Contractor is 

expected to proceed with the Mobilization and Transition Phase which is estimated to 

be up to ninety days for each contract from date of award.   

 

(b) The Basic Term of the Contract is 57 months from the end of the transition period. 

 

(c)  Options 1 and 2 - For Performance of Hot Functional Testing during the Basic Term 

of the Contract.  The Government has the unilateral right to exercise either or both of 

the following options.  

 

1. Option 1: Hot Functional Testing - Portsmouth, for work described in Section 

C, Statement of Work, Paragraph C.3.1.3.5.   

 

2. Option 2: Hot Functional Testing – Paducah, for work described in Section 

C, Statement of Work, Paragraph C.3.1.3.5.  

 

F.3 PRINCIPAL PLACE OF PERFORMANCE 

 

The principal place of performance for the two contract(s) is Portsmouth, Ohio and 

Paducah, Kentucky with some management functions performed at an office located in 

Lexington, Kentucky. 

 

F.4 CONTRACT CLOSE-OUT 
 

The Contractor shall submit a separate plan including budget and schedule for close-out 

of the contract 60 days prior to the end of the period of performance as specified in 

Section F clause entitled “Term of the Contract”. The Contract Close-Out Plan [D-143] 

(see Section F, Table F-1) shall include all remaining administrative matters necessary to 

close out the contract, including but not limited to: resolution of remaining and open 

litigation; audit of indirect costs; remaining records disposition required by the 

Government; or any other activities required by Section I, FAR 52.216-7, “Allowable 

Cost and Payment.” 

 

F.5 SCHEDULE OF PERFORMANCE OF SERVICES AND DELIVERABLES 
 

The Contractor is expected to prepare a series of deliverables which define the conduct of 

the project, and which demonstrates that the Contractor is meeting DOE requirements. 

The deliverables have been categorized into key plans, which provide integrated 

management and demonstrate knowledge of DOE requirements with important aspects of 

the project scope. The secondary category of deliverables provides DOE with specific 

reports pertaining to the management of government assets and specific reporting 

requirements. 
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Table F-1 Deliverables identifies each required deliverable and a frequency for 

submission after contract award. The Department will review and comment on each 

deliverable, and determine if the deliverable is acceptable. The CO will then issue a 

written notice that the deliverable is approved as Rev. 0. Any subsequent additions, 

modifications, or revisions must be submitted for review and comment prior to approval 

by the CO or designated representative. 
 

Since this procurement will result in two contracts, two sets of deliverables will be 

required – one for each project site. To prevent rework, which may result in cost 

overruns, schedule delays, and slippage in conversion operations, the Contractor is 

required to submit the deliverables in accordance to the frequency specified in Table F-

1.Any deviation to this requirement must be approved by the CO. 
 

NOTE: Table F-1 is a listing of deliverables. Any deliverable that is required by any 

provision/clause of the contract that is not listed in Table F-1 does not relieve the 

Contractor of the requirement to provide that deliverable. 
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TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-1  Reserved 
 

 
   

D-2 

Conversion Facilities 

Operations and 

Maintenance Plan 

60 Days after Notice to Proceed 

 

 

 

CO 30 Days after Submittal Re: Section C. 3.1.3.5 

D-3 

Readiness 

Assessment (RA) 

Plan 

60 Days after Notice to Proceed 

 

 

 

CO 30 Days after Submittal Re: Section C.3.1.3.6 

D-4 
Project Management 

Plan 

60 Days after Notice to Proceed 

 

 

 

CO 30 Days after Submittal 

Re: Section C.5.1.1 

 

If the proposed 

performance 

measurement system is 

not EVMS compliant, 

submit a plan which 

would demonstrate how 

this proposed system is 

EVMS compliant. 

Submit with proposal. 

D-5 

Regulatory and 

Permitting 

Management Plan 

60 Days after Notice to Proceed 

 

 

 

CO 30 Days after Submittal 

Re: Section C.5.3.1 

 

This includes preparation 

of any required NEPA 

documentation. 
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TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-6 

Quality Assurance 

Management Plan 

(QAMP) 

60 Days after Notice to Proceed 

 

 

 

CO 30 Days after Submittal Re: Section C.5.4.1 

D-7 
Site Assurance 

System Description 

60 Days after Notice to Proceed 

 

 

 

CO 30 Days after Submittal Re: Section C.5.4.2 

D-8 
Conversion Product 

Management Plan 

60 Days after Notice to Proceed  

 

 

 

CO 30 Days after Submittal Re: Section C.5.5 

D-9 
Waste Management 

Plan 

30 Days after Notice to Proceed. 

 

 

 

CO 60 Days after Submittal 

Re: Section C.5.6.1 

 

Option to accept existing 

Plan or submit revised 

plan. Include 

Transportation Plan for 

cylinders < 12” from 

Paducah to Portsmouth  

D-10 

Integrated Safety 

Management System 

Plan 

60 Days after Notice to proceed  

 

 

 

CO 30 Days after Submittal Re: Section C.5.7.2 
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TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-11 
Worker Safety and 

Health Program 

60 Days after Notice to Proceed  

 

 

 

CO 30 Days after Submittal Re: Section C.5.7.5 

D-12 

Documented Safety 

Analyses (DSA) 

including Technical 

Safety Requirements 

Submit Annual Updates as 

Required  

 

 

 

CO 60 Days after Submittal 

Re: Section C.5.7.6 

 

The DSAs and TSRs in 

place at the time of 

transition will become 

the responsibility of the 

Contractor to update as 

necessary to meet the 

requirements of 10 CFR 

830. 

D-13 
Radiation Protection 

Plan 

60 Days after Notice to Proceed  

 

 

 

CO 30 Days after Submittal Re: Section C.5.8 

D-14 Site Security Plan 

30 Days after Notice to Proceed  

 

 

 

CO 60 Days after Submittal Re: Section C.5.9 

D-15 

Nuclear Materials 

Control and 

Accountability Plan 

30 Days after Notice to Proceed  

 

 

 

CO 60 Days after Submittal Re: Section C.5.11 
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TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-16 
Records 

Management Plan 

60 Days after Notice to Proceed  

 

 

 

CO 30 Days after Submittal Re: Section C.5.12 

D-17 
Property 

Management Plan 

60 Days after Notice to Proceed  

 

 

 

CO 30 Days after Submittal 

Re: Section C.5.13 .1 

 

Following Notice to 

Proceed 

D-18 

Report of Excess 

Property to 

GSAXcess 

As Required  
INFORMATION 

ONLY  
N/A 

Re: Section C.5.13.1 

 

D-19 

Report of Annual 

Physical Inventory 

Results 

Annually, by September 30  
INFORMATION 

ONLY 
N/A 

Re: Section C.5.13 .1 

 

D-20 

Report of Loss, 

Damage, Destruction 

or Theft 

Per Occurrence  
INFORMATION 

ONLY 
N/A 

Re: Section C.5.13.1 

 

D-21 

Property Information 

Database System 

(PIDS) 

Annually, by December 1  
INFORMATION 

ONLY 
N/A 

Re: Section C.5.13.1 

 

D-22 

Personal Property 

Scorecard Plan – 

New Fiscal year 
Annually, by September 30 

INFORMATION 

ONLY 

30 Days After 

Submittal 

(Submitted to DOE-HQ 

for Approval) 

Re: Section C.5.13.1 
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TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-23 

Personal Property 

Scorecard Report – 

Past Fiscal Year 

Annually, by December 15 
INFORMATION 

ONLY 

30 Days After 

Submittal 

(Submitted to DOE-HQ 

for Approval) 

Re: Section C.5.13.1 

 

D-24 
Report of Sales and 

Exchanges 
Annually, by November 1 

INFORMATION 

ONLY 
N/A 

Re: Section C.5.13.1 

 

D-25 
Vehicle Fleet 

Reports 
As Required 

INFORMATION 

ONLY 
N/A 

Re: Section C.5.13.1 

 

D-26 

Inventory of Active 

Real Property 

Records 

As Required 

DOE Certified Realty 

Specialist 

Concurrence 

Required/ Validation 

of Database required 

annually by April 15 

10 Days After 

Submittal 

Re: Section C.5.13.2.2 

 

D-27 

Facilities 

Information 

Management System 

(FIMS) Validation 

Annually, by March 30 

DOE Certified Realty 

Specialist 

Concurrence and 

Review Required 

10 Days After 

Completion of  

Validation 

Re: Section C.5.13.2.3 

 

D-28 
Real Property 

Procedures 
60 Days after Contract Award   As Required 

Re: Section C.5.13.2.4 
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TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-29 FIMS Reporting 
Multiple deliverables 

Throughout the Calendar Year 

DOE Certified Realty 

Specialist 

Concurrence and 

Approval Required 

N/A 
Re: Section C.5.13.2.4 

 

D-30 

Real Property Asset 

Management 

Scorecard Reporting 
Annually, by December 1 

DOE Certified Realty 

Specialist 

Concurrence 

Required 

15 Days After 

Submittal 

Re: Section C.5.13.2.4 

 

Submit 30 days before 

end of calendar quarter. 

D-31 

“Draft” Ten Year 

Comprehensive Site 

Plan 

Annually, by March 30 

DOE Certified Realty 

Specialist 

Concurrence 

Required 

15 Days After 

Submittal 

Re: Section C.5.13.2.4 

 

D-32 

General Services 

Administration 

(GSA) Reporting 

As Required 

DOE Certified Realty 

Specialist 

Concurrence 

Required 

10 Days After 

Submittal 

Re: Section C.5.13.2.4 

 

D-33 
Other Real Property 

Reporting 
As Required 

DOE Certified Realty 

Specialist 

Concurrence  and 

Approval Required 

10 Days After 

Submittal 

Re: Section C.5.13.2.4 

 

D-34 

Cylinder 

Surveillance and 

Maintenance Plan 

Review the Existing approved 

Plan and either accept or revise 

the Plan. Submit to DOE within 

60 Days after Notice to Proceed 

 As Needed Re: Section  C.6.2.1 
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TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-35 
Risk Management 

Plan 

60 Days after Notice to Proceed 

(with Baseline) 
CO 

30 Days After 

Submittal 
Re: Section H.28 (b) 

D-36 

“Final” Ten Year 

Comprehensive Site 

Plan  

Annually, by May 31 

DOE Certified Realty 

Specialist 

Concurrence 

Required 

30 Days After 

Submittal 

Re: Section C.5.13.2.4 

 

D-37 Reserved     

D-38 GFS/I Request N/A CO 30 

Re: Section H.27(b)(1) 

12 month projection is 

required 

D-39 GFS/I Update Quarterly  15 

Re: Section H.27(b)(2) 

 

Submit 30 days before 

end of calendar quarter. 

D-40 Baseline 60 Days after Notice to Proceed CO 30 Re: Section H.28(b)(1) 

D-41 
Project Control 

Management System 
60 Days after Notice to Proceed CO 10 Re: Section H.28(b)(12) 
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TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-42 
Weekly/Monthly 

Status Reports 
Weekly and Monthly  15 

Re: Section H.28(c)(1) 

 

Monthly reports must be 

submitted within ten 

days from the end of the 

succeeding month. 

D-43 

Quarterly Critical 

Analysis Report 

(QCAR) 

Quarterly  30 

Re: Section H.28(c)(2) 

 

Quarterly reports must 

be submitted within 30 

days from the end of the 

calendar quarter. 

D-44 
Quality Assurance 

Management Plan 
60 Days after Contract Award  CO 30 Re: Section  C.5.4 

D-45 
Small Business 

Subcontracting Plan 
With proposal CO 30 

Re: Section I.28 

 

Annual updates must be 

submitted. 

D-46 
PAAA Compliance 

Plan 
90 Days after Contract Award  CO 15 Re: Section H.35 
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TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-47 

Site Emergency Plan 

(integrated with 

USEC per Contract 

clause C.5.10) 

60 Days after Contract Award   30 Days after Submittal 

Re: Section C.5.10.2 

 

Emergency Coordinator 

should be designated by 

Contractor. 

D-48 
Emergency Planning 

Hazard Survey 

Tri-annual updates or as major 

changes occur 
 30 Re: Section C.5.10.5 

D-49 

Emergency Planning 

Hazards 

Assessments 

(EPHAs) 

Tri-annual updates or as major 

changes occur 
 30 Days after Submittal Re: Section C.5.10.5 

D-50  

Emergency 

Readiness Assurance 

Plan (ERAP) 

Annual Update submitted by 

September 1
st
 

 30 Days after Submittal 

Re: Section C.5.10.6 

 

ERAP information for 

input into the Site 

Integrated ERAP. 

D-51 

Continuity of 

Operations (COOP) 

or Business 

Recovery Plan 

60 Days after Contract Award 

with Annual Updates thereafter 
CO 

30  

Days after Submittal 

Re: Section C.5.10.7  

DOE Approval 

D-52 

Contractor Employee 

Compensation Plan, 

Portsmouth, OH 

End of 90 –Day Mobilization 

and Transition Phase 
  Re:  Section H.12(A) 
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TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-53 

Annual Contractor 

Salary-Wage 

Increase Expenditure 

Report, Portsmouth, 

OH 

Annually   Re: Section H.12(D)(1) 

D-54 

A List of the top five 

most highly 

compensated 

executive as defined 

in FAR 31.205-

6(p)(2)(ii) and their 

total cash 

compensation and 

any subsequent 

change to their total 

cash compensation , 

Portsmouth, OH 

Time of Contract Award 

And at time of any subsequent 

change  

  Re: Section H.12(D)(2) 
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TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-55 

Annual Report of 

Contractor 

Expenditure for 

Employee 

Supplemental 

Compensation 

through the 

department 

Workforce 

Information System 

(WFIS) 

Compensation and 

Benefit Module, 

Portsmouth, OH 

Annual, No Later than March 1   Re: Section H.12(D)(3) 

D-56 

Any additional 

compensation system 

self-assessment data 

As requested by the Contracting 

Officer 
  

Re:  Section H. 

12(D)(3)(i) 
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TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-57 

Performance Self-

Assessment of the 

Total Compensation 

System to include an 

evaluation of total 

benefits using the 

Employee Benefits 

Value Study and the 

Employee Benefits 

Cost Survey 

Comparison 

Analysis, 

Portsmouth, OH 

Annually    Re: Section H.12(D)(4) 

D-58 

Additional 

compensation self-

assessment data  

As requested by the Contracting 

Officer 
  

Re: Section 

H.12(E)(3)(a)(i) 

D-59 

Any proposed major 

compensation  

program design 

changes , 

Portsmouth, OH 

Prior to implementation    
Re: Section 

H.12(E)(3)(a)(ii) 

D-60 

Annual 

Compensation 

Increase Plan, 

Portsmouth, OH 

   
Re: Section 

H.12(E)(3)(a)(iii) 
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TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-61 

Individual 

compensation 

actions, including 

initial and proposed 

changes to base 

salary and/or 

payments for Key 

Personnel under an 

Executive Incentive 

Compensation Plan, 

Portsmouth, OH 

At time of initial actions 

At time of proposed changes 
 30 

Re:  Section 

H.12(E)(3)(a)(iv) and 

H.12(E)(3)(b) 

D-62 

Any proposed 

establishment of an 

incentive 

compensation plan 

(variable pay 

plan/pay-at-risk), 

Portsmouth, OH 

   
Re:  Section 

H.12(E)(3)(a)(v) 

D-63 

Employee Benefits 

Value Study, 

Portsmouth, OH 

Every 2 year each for 

Grandfathered Employees and 

Non-Grandfathered Employees 

benefits 

  
Re: Section 

H.12(F)(3)(a) 
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TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

         D-64 

Separate cost and 

plan design data 

comparison for 

postretirement 

benefits not 

addressed in Benefits 

Value Study 

Every two years each for 

Grandfathered Employees and 

Non-Grandfathered Employees 

  
Re: Section 

H.12(F)(3)(a) 

D-65 

Employee Benefits 

Cost Survey 

Comparison, 

Portsmouth, OH 

Annually for each 

Grandfathered and Non-

Grandfathered Employees 

  
Re: Section 

H.12(F)(3)(b) 

D-66 

Report of Contractor 

Expenditures for 

Supplementary 

Compensation for 

the previous calendar 

year via the DOE 

Workforce 

Information System 

(WFIS) 

Compensation and 

Benefits Module. 

No later than March 1 of the 

current calendar year 
  Re: Section H.12(F)(7) 
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TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-67 

For each pension 

plan or portion of a 

pension plan for 

which DOE 

reimburses cost: 

 

 - Copies of IRS 

Form 5500 with 

schedules 

 

- Copies of all forms 

in the 5300 series 

that document the 

establishment, 

amendment, 

termination, spin-off, 

or merger of a plan 

Within 9 months of the last day 

of the current pension plan year 
  

Re: section H.12(G)(5), 

H.12(G)(5)(a), 

H.12(G)(5)(b) 



DE-RP30-08CC40015  SECTION F 

OPERATION OF DUF6 
 

 F-20  

TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-68 

Proposed Changes to 

pension plans and 

pension funding, an 

analysis of the 

impact of any 

proposed changes on 

actuarial accrued 

liabilities and an 

analysis of relative 

benefit value 

Prior to adoption of any changes Prior to adoption  
Re: Section 

H.12(G)(6)(a) 

D-69 

Non-statutory 

pension plan changes 

that may increase 

costs or liabilities 

and any proposed 

special programs and 

analysis of the 

impact of the special 

programs on the 

actuarial accrued 

liabilities of the 

pension plan, and on 

relative benefit value 

 

Advance written 

approval prior to 

adoption 

 Re: H.12(G)(6)(b) 
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TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-70 

Annual Actuarial 

Evaluations for all 

Applicable Benefit 

Plans and 

certification, 

Portsmouth, OH 

Annually   Re: Section H.13(C) 

D-71 

Workforce 

Transition Plan, 

Portsmouth, OH 

Draft WF Transition Plan – 15 

Days after Issuance of  the 

Contract Notice to Proceed 

Final WF Transition Plan – 30 

days after Issuance of  the 

Contract Notice to Proceed 

  

Re: Section H.14(A), 

H.14(A)(2)(a), 

H.14(A)(3) 
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TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-72 

Description of any 

and all transition 

agreements;  

 

Written 

communication plan 

with Portsmouth 

Contractors; 

 

 Estimated costs and 

detailed breakouts of 

the costs to 

accomplish 

workforce transition 

activities 

Within 10 days after issuance of 

the Contract Notice to Proceed 
  

Re: Section 

H.14(A)(1)(a), (b), (c) 

D-73 
Draft WF Transition 

Plan 

With 15 days after issuance of 

the Contract Notice to Proceed 
  H.14(A)(2)(a) 

D-74 

Written 

Communication Plan 

with Employees 

Within 15 days after issuance of 

the Contract Notice to Proceed 
   

D-75 

Draft Transition 

Agreements, 

Portsmouth, OH 

Within 30 days after issuance of 

the Contract Notice to Proceed 
  Re: Section H.14(A)(3) 
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 F-23  

TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-76 

 Final Transition 

Agreements, 

Portsmouth, OH 

Within 60 days after issuance of 

the Contract Notice to Proceed. 
  

Re: Section H.14.(A)(4) 

and H.14(A)(1)(a) 

D-77 

Reports regarding 

the Contractor’s and 

its subcontractors’ 

implementation of 

the hiring 

preferences 

 

Weekly basis during 

Mobilization and Transition 

Phase  

 

Remainder of Workforce 

Transition Period, submit 

biweekly 

 

After Workforce Transition 

Period, within timeframes as 

requested by Contracting 

Officer 

  

Re: Section 

H.14(A)(5)(a) 

 

Section H.14(A)(5)(b) 

 

Section H.14(A)(5)(c) 
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TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-78 

Written Description 

of Process utilized in 

obtaining 

information 

regarding employees 

who have been 

identified as being at 

risk of being 

involuntarily 

separated, 

Portsmouth, OH 

Within 6 months of the Contract 

Notice to Proceed   
  Re: Section H.14.(A)(6) 

D-79 

Copies of written 

agreements with 

USEC, LPP, and 

TPMC 

Within 6 months of the Contract 

Notice to Proceed 
  Re: Section H.14(A)(6) 

D-80 

“Draft” Benefits 

Transition Plan, 

Portsmouth, OH  

Within 20 days after issuance of 

the Contract Notice to Proceed  
  Re: Section H.14(B) 

D-81 

“Final” Benefits 

Transition Plan, 

Portsmouth, OH 

Within 30 days after issuance 

of the Contract Notice to 

Proceed  

 

  Re: Section H.14(B) 
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 F-25  

TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-82 

List of personnel 

responsible for 

transition of the UDS 

Pension Plan and 

other existing benefit 

plans and/or 

development of new 

benefit plans 

Portsmouth, OH 

Within ten days after issuance 

of the Contract Notice to 

Proceed,   

 

 

  
Re: Section 

H.14(B)(1)(a)(i) 

D-83 

Estimated costs and 

detailed breakouts of 

the costs to 

accomplish 

workforce transition, 

Portsmouth, OH 

Within 10 days after issuance of 

Contract Notice to Proceed 

 

  
Re: Section 

H.14(B)(1)(a)(iii) 

D-84 

List of information 

and documents 

requested pertaining 

to transition of the 

UDS Pension Plan 

and other existing 

benefit plans, 

Portsmouth, OH 

Within 15 days after issuance of 

the Contract Notice to Proceed    
  

Re: Section 

H.14(B)(1)(b) 
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TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-85 

Detailed description 

of Plans and 

processes to ensure 

compliance with the 

requirements set 

forth in Clauses H.12 

(E) and H.13(B), 

Portsmouth, OH 

Within 20 days after issuance of 

the Contract Notice to Proceed 
  

Re: Section 

H.14(B)(1)(c)(i) 

D-86 

Written description 

of how the existing 

pension and other 

benefit plans 

provided to 

employees will be 

amended  or restated 

and/or description of 

any asset transfer 

and/or creation of 

new benefit plans, 

Portsmouth, OH 

Within 30 days after issuance of 

the Contract Notice to Proceed 

(and as part of Benefits 

Transition Plan) 

  Re:  H. 14(B)(1)(d) 

D-87 

“Draft” contractor 

Employee 

Compensation Plan, 

Portsmouth, OH 

Within 45 days after issuance of 

the Contract Notice to Proceed 
  

Re: Section 

H.14(B)(1)(e)(i) 
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 F-27  

TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-88 

Draft amendments or 

restatements of 

pension and other 

benefits plans, 

Portsmouth, OH 

Within 45 days after issuance of 

the Contract Notice to Proceed 
  

Re: Section 

H.14(B)(1)(e)(ii) 

D-89 

Draft Restated 

Benefit Plans and 

draft SPDs, 

Portsmouth, OH 

Within 45 days after issuance of 

the Contract Notice to Proceed 
  

Re: Section 

H.14(B)(1)(e)(ii) 

—D-90 

Drafts of any new 

benefit plans and 

draft SPDS, 

Portsmouth, OH 

Within 45 days after issuance of 

the Contract Notice to Proceed 
  

Re: Section 

H.14(B)(1)(e)(iii) 

D-91 

Draft  transition 

agreements, 

Portsmouth, OH 

Within 45 days after issuance of 

the Contract Notice to Proceed 
  

Re: Section 

H.14(B)(1)(e)(iv) 

D-92 

Executed transition 

agreements, 

Portsmouth, OH 

Within two days of execution, 

but no later than the last day of 

the Mobilization and Transition 

Phase 

  
Re: Section 

H.14(B)(1)(e)(iv) 



DE-RP30-08CC40015  SECTION F 
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 F-28  

TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-93 

Proposed Final 

Version of 

amendments or 

restatements to 

pension plans and/or 

other benefit plans 

and SPDs and any 

new benefit plans 

and SPDs, 

Portsmouth, OH 

No later than 60 days after the 

issuance of the Contract Notice 

to Proceed and prior to the 

adoption of the documents 

 

  
Re: Section 

H.14(B)(1)(f) 

D-94 

Response to 

Contracting Officer’s 

Comments, 

Portsmouth, OH 

Within two days after receipt of 

comments 
  

Re: Section 

H.14(B)(1)(g) 

D-95 

Documents relating 

to Benefit Plans, 

Portsmouth, OH 

Promptly upon request by the 

Contracting Officer 
  

Re: Section 

H.14(B)(2)(a) 

D-96 

Documents 

pertaining to 

implementation and 

compliance of 

compensation and 

benefit programs, 

Portsmouth, OH 

Promptly upon request by the 

Contracting Officer 
  

Re: Section 

H.14(B)(2)(b) 
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 F-29  

TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-97 

Contractor Employee 

Compensation Plan, 

Paducah, KY 

End of 90 day Mobilization and 

Transition Phase 
  Re: Section H.20(A) 

D-98 

Annual Contractor 

Salary-Wage 

Increase Expenditure 

Report,, Paducah, 

KY 

Annual    Re: Section H.20(D)(1) 

D-99 

A List of the top five 

most highly 

compensated 

executive as defined 

in FAR 31.205-

6(p)(2)(ii) and their 

total cash 

compensation and 

any subsequent 

change to their total 

cash compensation, 

Paducah, KY 

Time of Contract Award 

And at time of any subsequent 

change 

  Re: Section H.20(D)(2) 
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 F-30  

TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-100 

Annual Report of 

Contractor 

Expenditure for 

Employee 

Supplemental 

Compensation 

through the 

department 

Workforce 

Information System 

(WFIS) 

Compensation and 

Benefit Module, 

Paducah, KY 

Annual, No Later Than March 1   Re: Section H.20(D)(3) 

D-101 

Any additional 

compensation system 

self-assessment data, 

Paducah KY 

As requested by the Contracting 

Officer 
  

Re: Section 

H.20(D)(3)(i) 
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 F-31  

TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-102 

Performance Self-

Assessment of the 

Total Compensation 

System to include an 

evaluation of total 

benefits using the 

Employee Benefits 

Value Study and the 

Employee Benefits 

Cost Survey 

Comparison 

Analysis, Paducah, 

KY 

Annually   Re: Section H.20(D)(4) 

D-103 

Additional 

compensation system 

self-assessment data 

, Paducah, KY 

As requested by the 

Contracting Officer  

 

  
Re: Section 

H.20(E)(1)(i) 

D-104 

Any proposed major 

compensation 

program design 

changes, Paducah, 

KY 

Prior to implementation    
Re: Section 

H.20(E)(1)(ii) 

D-105 

Annual 

Compensation 

Increase Plan, 

Paducah, KY 

   
Re: Section 

H.20(E)(3)(iii) 
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 F-32  

TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-106 

Individual 

Compensation 

Actions, including 

initial and proposed 

changes to base 

salary and/or 

payments for  Key 

Personnel under an 

Executive Incentive 

Compensation Plan, 

Paducah, KY 

At time of initial action 

At time of proposed changes 
  

Re: Section 

H.20(E)(3)(iv) and 

H.20(20)(3)(b) 

D-107 

Any proposed 

establishment of an 

incentive 

compensation plan 

(variable pay 

plan/pay-at-risk,  

Paducah, KY 

     
Re: Section 

H.20(E)(3)(v) 

D-108 

Employee Benefits 

value Study (Ben-

Val), Paducah, KY 

Every two years for 

Grandfathered Employees and 

Non-Grandfathered Employees 

benefits 

  
Re: Section 

H.20(F)(3)(a) 
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 F-33  

TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-109 

Separate cost and 

plan design data 

comparison for 

postretirement 

benefits not 

addressed in the 

Employee Benefits 

Value  Study, 

Paducah, KY 

Every two years each for 

Grandfathered Employees and 

Non-Grandfathered Employees 

  
Re: Section 

H.20(F)(3)(a) 

D-110 

Employee Benefits 

Cost Study 

Comparison, 

Paducah, KY 

Annually   
Re: Section 

H.20(F)(3)(b) 

D-111 

Report of Contractor 

Expenditures for 

Supplementary 

Compensation for 

previous calendar via 

the DOE Workforce 

Information System 

(WFIS) 

Compensation and 

Benefits Module, 

Paducah, KY 

No later than March 1 of the 

current calendar year. 

 

  Re: Section H.20(F)(7) 
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 F-34  

TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-112 

For each pension 

plan or portion of a 

pension plan for 

which DOE 

reimburses cost: 

 

 - Copies of IRS 

Form 5500 with 

schedules 

 

- Copies of all forms 

in the 5300 series 

that document the 

establishment, 

amendment, 

termination, spin-off, 

or merger of a plan. 

Paducah, KY 

Within 9 months of the last day 

of the current pension plan year 
  

Re: Section H.20(G)(5), 

H.29(G)(5)(b), 

H.20(G)(5)(c) 
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TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-113 

Proposed Changes to 

pension plans and 

pension funding, an 

analysis of the 

impact of any 

proposed changes on 

actuarial accrued 

liabilities and an 

analysis of relative 

benefit value, 

Paducah, KY 

Prior to adoption of any changes   
Re: Section 

H.20(G)(6)(a) 

D-114 

Non-statutory 

pension plan changes 

that may increase 

costs or liabilities 

and any proposed 

special programs and 

analysis of the 

impact of the special 

programs on the 

actuarial accrued 

liabilities of the 

pension plan, and on 

relative benefit 

value, Paducah, KY 

Advance written approval prior 

to adoption 
   Re: H.20(G)(6)(b) 
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 F-36  

TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-115 

Annual actuarial 

evaluations for all 

applicable benefit 

plans and 

certification., 

Paducah, KY 

Annually   Re: Section H.21(C) 

D-116 

Workforce 

Transition Plan, 

Paducah, KY 

 

Draft WF Transition Plan – 15 

Days after Issuance of the 

Contract Notice to Proceed 

Final WF Transition Plan – 30 

Days after Issuance of the 

Contract Notice to Proceed 

  Re: Section H.22(A) 
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 F-37  

TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-117 

Description of any 

and all transition 

agreements;  

 

Written 

Communication Plan 

with Paducah 

Contractors;  

 

Estimated costs and 

detailed breakouts of 

the costs to 

accomplish 

workforce transition 

activities, Paducah, 

KY 

Within 10 days after issuance of 

the Contract Notice to Proceed 
  

Re:  Section 

H.22(A)(1)(a), (b), (c) 

D-118 

Draft Workforce 

Transition Plan, 

Paducah, KY 

Within 15 days after issuance of 

the Contract Notice to Proceed 
  

Re:  Section 

H.22(A)(2)(a) 

D-119 

Communication 

Plan, Paducah with 

Employees, KY 

 Within 15 days after 

issuance of the Contract Notice 

to Proceed 

  
Re: Section 

H.22(A)(2)(b) 

D-120 

Draft transition 

agreement, Paducah, 

KY 

Within 30 days after issuance of  

the Contract Notice to Proceed 
  Re:  Section H.22(A)(3) 
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 F-38  

TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-121 

Final Transition 

Agreements, 

Paducah, KY 

Within 60 days after issuance of 

the Contract Notice to Proceed 
  Re:  Section H.22(A)(4) 

D-122 

Reports regarding 

the Contractor’s and 

its subcontractors’ 

implementation of 

hiring preferences, 

Paducah, KY 

 

Weekly basis during the 

Mobilization and Transition 

Phase  

 

Biweekly basis during the 

remainder of the Workforce 

Transition Period 

 

After the Workforce 

Transition Period, within 

timeframes as requested by 

the Contracting Officer. 

 

  

Re:  Section 

H.22(A)(5)(a) 

 

 

Section H.22(A)(5)(b) 

 

 

 

Section H.22(A)(5)(c) 
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TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-123 

Written description 

of process utilized 

for obtaining 

information 

regarding employees 

who have been 

identified as being at 

risk of being 

involuntarily 

separated, Paducah, 

KY 

Within six months after the 

issuance of the Contract Notice 

to Proceed 

 

  Re:  Section H.22(A)(6) 

D-124 

Copies of Written 

Agreements with 

USEC, PRS, and 

SST, Paducah, KY 

Within six months after the 

issuance of the Contract Notice 

to Proceed 

  Re: Section H.22(A)(6) 

D-125 

“Draft” Benefits 

Transition Plan, 

Paducah, KY 

Within 20 days after issuance of 

the Contract Notice to Proceed  
  Re:  Section H.22(B) 

D-126 

Final Written 

Benefits Transition 

Plan, Paducah, KY 

Within 30 days after issuance 

of the Contract Notice to 

Proceed 

 

  Re: Section H.22(B) 
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TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-127 

List of personnel 

responsible for 

transition of UDS 

Pension Plan and 

other exiting benefit 

plans and/or 

development of new 

benefit plans, 

Paducah, KY 

Within ten days after issuance 

of the Contract Notice to 

Proceed 

  
Re:  Section 

H.22(B)(1)(a)(i) 

D-128 

Estimated costs and 

detailed breakouts of 

the costs to 

accomplish 

workforce transition, 

Paducah, KY 

Within ten days after issuance 

of the Contract Notice to 

Proceed 

  
Re:  Section 

H.22(B)(1)(a)(iii) 

D-129 

List of information 

and documents 

requested from UDS 

pertaining to 

transition of Pension 

plan, Paducah, KY 

Within 15 days after issuance of 

the Contract Notice to Proceed  
  

Re:  Section 

H.22(B)(1)(b) 
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TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-130 

Detailed description 

of plans and 

processes to ensure 

compliance with 

requirements set 

forth in H.20(E) and 

H.21(B), Paducah, 

KY 

Within 20 days after issuance of 

the Contract Notice to Proceed 
  

Re:  Section 

H.22(B)(1)(c)(i) 

D-131 

Written description 

of how the existing 

pension and other 

benefit plans 

provided to 

employees will be 

amended or restated 

and/or description of 

any asset transfer 

and/or creation of 

new benefit plans, 

Paducah, KY 

Within 30 days after issuance of 

the Contract Notice to Proceed 

(as part of the Benefits 

Transition Plan) 

  
Re:  Section 

H.22(B)(1)(d)  

D-132 

“Draft” Contractor 

Employee 

Compensation Plan, 

Paducah, KY 

Within 45 days after issuance 

of the Contract Notice to 

Proceed 

 

  
Re:  Section 

H.22(B)(1)(e)(i) 
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 F-42  

TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-133 

Drafts amendments 

or restatements the 

pension and other 

benefit plans, 

Paducah, KY 

Within 45 days after issuance of 

the Contract Notice to Proceed 
  

Re:  Section 

H.22(B)(1)(e)(ii) 

D-134 

Draft Restated 

Benefit Plans and 

draft SPDs, Paducah, 

KY 

Within 45 days after issuance of 

the Contract Notice to Proceed 
  

Re: Section 

H.14(B)(1)(e)(ii) 

D-135 

Drafts of any new 

benefit  plans, 

Paducah, KY 

Within 45 days after issuance of 

the Contract Notice to Proceed 
  

Re:  Section 

H.22(B)(1)(e)(iii) 

D-136 

Draft transition 

agreements, 

Paducah, KY 

Within 45 days after issuance of 

the Contract Notice to Proceed 
  

Re:  Section 

H.22(B)(1)(e)(iv) 

D-137 

Executed transition 

agreements, 

Paducah, KY 

Within two days of execution, 

but no later than the last day of 

the Mobilization and Transition 

Phase 
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TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-138 

Proposed Final 

Version of 

amendments or 

restatements to 

pension plans and/or 

other benefit plans 

and SPDs and any 

new benefit plans 

and SPDs,  Paducah, 

KY 

 

No later than 60 days after 

issuance of the Contract Notice 

to Proceed and prior to the 

adoption of the documents  

 

  
Re:  Section 

H.22(B)(1)(f) 

D-139 

Response to 

Contracting Officer’s 

Comments, Paducah, 

KY 

Within two days after receipt of 

comments 
  

Re:  Section 

H.22(B)(1)(g) 

D-140 

Documents relating 

to Benefit Plans, 

Paducah, KY 

Promptly upon request by the 

Contracting Officer 
  

Re: Section 

H.22(B)(2)(a) 

D-141 

Documents 

pertaining to 

implementation and 

compliance of 

compensation and 

benefit programs, 

Paducah, KY 

Promptly upon request by the 

Contracting Officer 
  

Re: Section 

H.22(B)(2)(b) 



DE-RP30-08CC40015  SECTION F 

OPERATION OF DUF6 
 

 F-44  

TABLE F-1 DELIVERABLES  

DELIVERABLE 

NUMBER 

DELIVERABLE 

NAME 

 

 

 

FREQUENCY 

 

 

 

DOE APPROVAL 

Number of Days 

Required for DOE 

REVIEW AND  

APPROVAL (Calendar 

Days) 

CLAUSE(S)/REMARKS 

D-142 
Contract Close-Out 

Plan 

60 Days prior to the end of the 

Period of Performance 
 60 Re: Section F.6 

N/A 
Formal Record of 

Approved Changes 
Submit with QCAR   Re:  Section H.28(c) 

 


